VILLAGE OF VERNON HILLS

ORDINANCE 2018-054

AN ORDINANCE AUTHORIZING THE APPROVAL OF A FIRST YEAR CONTRACT
RENEWAL WITH PATRIOT PAVEMENT, INC. FOR THE 2018 CRACK SEALING
PROGRAM IN AN AMOUNT NOT TO EXCEED $30,000

THE 17th DAY OF APRIL 2018

Published in pamphlet form by the Authority of the
President and Board of Trustees of the Village of
Vernon Hills, Lake County, Illinois, this

20th Day of April, 2018




STATE OF ILLINOIS )

)
COUNTY OF LAKE )

CERTIFICATE

I, MARK FLEISCHHAUER, CERTIFY THAT I AM THE DULY APPOINTED AND
ACTING VILLAGE CLERK OF THE VILLAGE OF VERNON HILLS, LAKE COUNTY,
ILLINOIS. I FURTHER CERTIFY THAT ON APRIL 17, 2018, THE CORPORATE
AUTHORITIES OF SUCH MUNICIPALITY PASSED AND APPROVED ORDINANCE
2018-054 - ORDINANCE 2018-054 AN ORDINANCE AUTHORIZING THE APPROVAL OF
A FIRST YEAR CONTRACT RENEWAL WITH PATRIOT PAVEMENT, INC. FOR THE
2018 CRACK SEALING PROGRAM IN AN AMOUNT NOT TO EXCEED $30,000

THE PAMPHLET FOR ORDINANCE NO. 2018-054, INCLUDING THE ORDINANCE AND
A COVER SHEET THEREOF, WAS PREPARED, AND A COPY DATED APRIL 17, 2018
AND CONTINUING FOR AT LEAST TEN DAYS THEREAFTER. COPIES OF SUCH
ORDINANCE WERE ALSO AVAILABLE FOR PUBLIC INSPECTION UPON REQUEST IN
THE OFFICE OF THE VILLAGE CLERK.

DATED IN VERNON HILLS, ILLINOIS,
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AFFIDAVIT OF SERVICE

STATE OF ILLINOIS )

—

COUNTY OF LAKE )

I, MARK FLEISCHHAUER, BEING FIRST DULY APPOINTED, DEPOSES AND SAYS ON
OATH THAT AS VILLAGE CLERK OF THE VILLAGE OF VERNON HILLS, HE DID
CAUSE THE FOREGOING CERTIFICATE FOR ORDINANCE 2018-054 - ORDINANCE
2018-054 AN ORDINANCE AUTHORIZING THE APPROVAL OF A FIRST YEAR
CONTRACT RENEWAL WITH PATRIOT PAVEMENT, INC. FOR THE 2018 CRACK
SEALING PROGRAM IN AN AMOUNT NOT TO EXCEED $30,000 TO BE POSTED IN
THE VILLAGE HALL AS REQUIRED BY LAW FROM APRIL 20, 2018 TO APRIL 30,
2018.

' OSeginal0ouun
MARK FLEISCHHAUER
VILLAGE CLERK

SUBSCRIBED AND SWORN TO BEFORE
THIS 20" DAY OF APRIL, 2018

Z[W G Lelin

Notafl‘y Public

OFFICIAL SEAL
LYNN DEANDA
NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISSION EXPIRES 09/17/2019
PNV




VILLAGE OF VERNON HILLS
ORDINANCE 2018-054

AN ORDINANCE AUTHORIZING THE APPROVAL OF A FIRST YEAR CONTRACT
RENEWAL WITH PATRIOT PAVEMENT, INC. FOR THE 2018 CRACK SEALING
PROGRAM IN AN AMOUNT NOT TO EXCEED $30,000

WHEREAS, the Village of Vernon Hills, County of Lake, State of lllinois (“the Village”) is a duly
organized and existing municipality and unit of local government created under the provisions of the laws of the
State of Illinois, and is operating under the provisions of the Illinois Municipal Code; and

WHEREAS, the Village is responsible for maintaining all Village-owned properties, and Village rights of
way (ROWs); including public streets; and '

WHEREAS, to do so efficiently and effectively, the Village contracts out crack sealing services to be
performed on various public streets on an annual basis; and

WHEREAS, Ordinance 2017-025 awarded the 2017 Crack Sealing Program bid to Patriot Pavement, Inc.
for an amount of $30,000; with the option to renew said contract; and

WHEREAS, said contract will be renewed with Patriot Pavement, Inc. for the 2018 Crack Sealing
Program for an amount of $30,000; and

WHEREAS, $30,000 is available within the FY2018-19 budget account (0209059-550050) for said work;
and

WHEREAS, expenditures over $20,000 require Board of Trustees approval.

NOW THEREFORE BE IT ORDAINED BY THE PRESIDENT AND BOARD OF TRUSTEES OF
THE VILLAGE OF VERNON HILLS, LAKE COUNTY, ILLINOIS, AS FOLLOWS:

SECTION 1: EXECUTION OF AGREEMENT: The Village Manager is hereby authorized to execute
all required documents for the 2018 Crack Sealing Program with Patriot Pavement, Inc. for a price not to exceed
$30,000.

SECTION 2: AUTHORIZATION & RELEASE OF PAYMENT: The Finance Director is hereby
authorized to make payment to Patriot Pavement, Inc. in an amount not to exceed $30,000.

SECTION 3: EFFECTIVE DATE: This Ordinance shall be in full force and effect from its passage and
approval.

SECTION 4: ORDINANCE NUMBER: This Ordinance shall be known as Ordinance Number 2018-054.

Dated this 17" day of April 2018
Adopted by roll call votes as follows:

AYES: 5 - Oppenheim, Hebda, Schultz, Marquardt, Koch
NAYS: 0 - None
ABSENT AND NOT VOTING: 1 - Takaoka

\ RogexZ. Byrne, Villgge President

LY

Mafk Fleischhauer, Village Clerk



'Village of Vernon Hills

Contract Document For

2018 Crack Sealing Program
1st Year Renew

Contract Commence DAate: ....veieveviviriiniiriiiarriaeran September 10, 2018
Contract Completion Date:r .......ooeeiviiniirii October 12, 2018

Obtain information from and submit bids to:

David H. Brown, P.E.
Director of Public Works

Village Engineer
Village of Vernon Hills LQGH‘%
290 Evergreen Drive
Vernon Hills, 1llinois 60061 David H. Brown, P.E.
(847) 367-3726 Director of Public Works

Village Engineer
Date: January 22, 2018




INSTRUCTIONS TO BIDDERS

1. Scope of Work

This work shall consist of routing, cleaning, and sealing transverse and longitudinal
reflected cracks in existing hot-mix asphalt (HMA) pavement.

2. Specifications

The applicable sections of the Village Development Ordinance and the “Standard
Specifications for Road and Bridge Construction,” (SSRBC) State of Illinois, Department
of Transportation, adopted April 1, 2016, together with approved supplemental
specifications, also referred to as “Standard Specifications” for those items except as
modified herein are incorporated by reference into the specifications, shall govern the
work specified.

3. Plass

The work shall be done in accordance with the specifications entitled %2018 Crack
Sealing Program”. The successful bidder will be given a map showing the various
locations throughout the Village where the repairs will be needed.

4, Examination of Site

Should have any questions, you may contact the Vernon Hills Engineering Department at
(847) 918-3591, Bidders must examine and arrive at their own conclusions regarding the
nature of the project. The Contractor agrees that he shall neither have nor assert against
the Village or Engineer any claims for damages, for extra work, or for the relief from any
obligation of this Contract based upon failure by the Village to furnish information in the
Village or Engineer’s possession.

5. Submittal of Bids

Work under this project is defined on the Form of Proposal. The Owner reserves the
right to reject any or all bids.

The quantities mentioned are approximate only and are subject to increase or decrease.
The Contractor’s compensation will be based on the actual quantities as measured in
place and finally determined multiplied by the unit prices shown in the Schedule of
Prices.

The unit prices submitted are for the purpose of obtaining a gross sum, and for use in
computing the value of extras and deductions. In the event of discrepancies between the
gross and sum bid and that resulting from the summation of the quantities multiplied by
their respective unit prices the latter shall apply.

The Owner reserves the right to extend or reduce the improvement or otherwise alter it by
extras ot deductions including the elimination of one or more items.




Prices submitted shall be firm unit prices. Each proposal shall be independent and
subject to acceptance or rejection without qualification, Each bidder’s proposal shall
cover complete work described in the Contract Documents including costs incidental
thereto.

6. Basis of Award

After tabulating all Bids in conformance with the Documents, award of Contract will be
made to the lowest responsible bidder, as determined by the Village of Vernon Hills,
whose bid conforms to the Invitation to Bid.

The Village of Vernon Hills may reject any or all of the Bids, on any basis and without
disclosure of reason. The Village of Vernon Hills reserves the right to waive all
technicalities. The failure to make such a disclosure shall not result in accrual of any
right, claim, or cause of action by any successful bidder against the Village of Vernon
Hilis.

By submitting a Bona Fide Bid, all Bidders agree to accept these conditions irrespective
of who the successful bidders are.

7. Requirement of Contract Bond

Upon notice of acceptance of his Proposal, the successful Bidder shall, within ten
calendar days of said notice, furnish to the Village of Vernon Hills a faithful Performance
and Payment Bond in the full amount of the Contract, conditioned upon the faithful
petformance of ali covenants, conditions, and stipulations under the Contract. The bond
shall be secured by a surety company acceptable to the Village and having a minimum
Best’s rating of A as found in the current edition of Best’s Key rating Guide.

8. Execution of Contract

The contract shall be executed by the successful bidder and returned within ten calendar
days after the contract has been mailed to the bidder. The contract with the Village shall
be on the form furnished with these documents for the performance of work awarded to
him. And simultaneously he shall provide the appropriate bond and insurance required
hereunder.

9. Commence and Completion Date

All work on this project is to commence on September 10, 2018 and be completed by
QOctober 12, 2018.

10. Failure to Complete Work on Time

Should the contractor fail to complete the work within the time stipulated in the Contract,
the Contractor shall be liable to the Village of Vernon Hills in an amount of $375
deduction, not as a penalty but as liquidated damages, for each calendar day of overrun in
the Contract time.




11. Equal Employment Opportunity

In the event of the Contractor’s noncompliance with the provisions of the Equal
Employment Opportunity Clause, the Hlinois Human Rights Act or the Illinois
Department of Human Rights Rules and Regulations, the contractor may be declared
ineligible for future contracts or subconiracts with the State of Illinois or any of its
political subdivisions or municipal corporations, and the contract may be cancelled or
voided in whole or in part, and such other sanctions or penalties may be imposed or
remedies invoked as provided by statute or regulation.

12. Prevailing Wages

All laborers, mechanics and other workers employed in performance of the contract will
be paid not less than the prevailing rate of the. hourly wages for work of a similar
character on public works in the County of Lake as set forth in the Village Prevailing
Wage Ordinance, No. 2017-079, as enacted June 6, 2017 and amended by HB-1855 (PA
095-0635) of the Prevailing Wage Act to require public works contractors, before work
commences, to file certification with public bodies that they have substance abuse and
drug testing programs. The Act applies to contracts to perform work on a public works
project for which bids are opened on or after January 1, 2008. A copy of which is
attached hereto and made a part hereof. The contractor and each subcontractor shall
submit in person, by mail, or electronically a certified payroll to the Village of Vernon
Hills. The certified payroll shall consist of a complete copy of the records of all laborers,
mechanics, and other workers employed by them on the project; the records shall include
each worker’s name, address, telephone number when available, social security number,
classification of classifications, the hourly wages paid in each pay period, the number of
hours worked each day, and the starting and ending times of work each day. The certified
payroll shall be submitted on a monthly basis and shall be accompanied by a statement
signed by the contractor or subcontractor which avers that: (i) such records are true and
accurate; (ii) the hourly rate paid to each worker is not less than the general prevailing
rate of hourly wages required by this Act; and (iii) the contractor or subcontractor is
aware that filing a certified payroll that he or she knows to be false is a Class B
misdemeanor.

13. Non-Waiver of Rights

No delay or failure by either party to enforce any of the provisions of the contract or o
exercise any right therein granted shall be deemed a waiver thereof or limitation in any
respect on the right of either party then and thereafter to enforce all provisions of this
contract and to exercise any such right.




General Requirements
1. Definitions

The following definitions where applicable shall replace those contained in Section I of
the Standard Specifications.

“Bidder” shall mean an individual, firm, co-partnership or corporation, or combination
thereof, submitting a proposal for the work contemplated and acting directly or through a
duly authorized representative.

«Contract” shall mean the writien agreement covering the performance of the work
described in the Contract documents including all supplemental agreements thereto.

“Contract Documents” shall mean those documents listed in the Form of Contract,
including all additions, deletions, and modifications incorporated therein before the
execution of the Contract.

“Contractor” shall mean the individual, firm, co-partnership or corporation, and his,
their or its heirs, executors, administrators, sSuCCessors and assigns, or the lawful agent of
any such individual, firm partnership, covenantor or corporation, ot his, their or its surety
under the contract bond, constituting one of the principles to the contract and undertaking
to perform the work herein specified. Where any pronoun is used as referring to the word
“Contractor,” and it shall mean the Contractor as defined herein.

“Engineer” shall mean the Village Engineer of the Village of Vernon Hills, Illincis,
including such assistants who are authorized to represent him.

“Owner” or “Village” shall mean the Village of Vernon Hills, a municipal corporation
of the State of Illinois, 290 Evergreen Drive, Vernon Hills, Iilinois 60061.

“Proposal” shall mean the written offer or copy thereof of a bidder to perform the work
described in the Proposal Form, properly signed and accompanied by any required bid
security.

“Subcontractor” shall mean any person, firm, or corporation with a direct contract with
the Contractor who acts for or in behalf of the contractor in executing any part of the
contract, but does not include one who merely furnishes material.

“Work" shall mean equipment, supplies, materials, and services to be furnished under
contract, unless some other meaning is indicated by context.
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2. Intent of Contract Documents

The intention of the document is to set forth requirements of performance, and standards
of materials and construction. It is also intended to include all labor, materials,
equipment, and transportation necessary for the proper execution of the work, to require
new materials and equipment unless otherwise indicated, and to require complete
performance of the work in spite of omission of specific reference to any minor
component part. It is not intended, however, that materials or work not covered by or
properly inferable from any heading, branch, or class, or trade of the specifications shall
be supplied unless distinetly noted. Materials or work described in words, shall be held
to refer to such recognized standards.

3. Contractor’s Responsibility

All work and materials furnished under this Contract shall be guaranteed against defects,
faiiure, improper performance, and non-compliance with the terms of the Contract for a
period of one year after completion and acceptance by the Village of Vernon Hiils of the
work under Coniract. During the guarantee period, the Contractor shall repair and
replace, when so ordered by the Village, all work that develops defects, whether these
defects may be inherent in the functioning of the piece of operating equipment, materials
furnished, or workmanship performed. All equipment and material which is repaired or
repiaced shall have the guarantee period extended one year from the date of the last repair
or replacement.

The Contractor assumes full responsibility for the safekeeping of ali materials and
equipment and for ail unfinished work until final acceptance by the Owner, and if any of
it is damaged or destroyed from any cause, he shall replace it at his own expense.

The Contractor shall indemnify and save harmless the Village, Village Engineer and
Private Property Owner if work is on private property and not on Village property against
any liens filed for nonpayment of his bills in connection with the Contract work. The
Contractor shall furnish the Owner and the Village satisfactory evidence that all persons
who have done work or furnished materials, equipment, or service of any type under this
Contract have been fully paid prior to the acceptance of the work by the Owner, and the
Village including lien waivers from the contractor and any sub contractors. Prior to final
payment to the contractor, lien waivers will be provided.

The Contractor shall erect and maintain such barriers and lights and/or watchman as will
protect and warn pedestrians and vehicles and prevent access of an authorized person to
the site as to prevent accidents as a consequence of his work.

The Contractor shall indemnify and hold harmless the Village and Private Property
Owners from any and all liability, loss, cost, damages and claims, and expense (including
reasonable attorney’s fees and court costs) resulting from, arising out of, or incurred by
reason of any claims, actions, or suits based upon alleging bodily injury, including death,
or property damage arising out of, or resulting from the Contractor’s operations under
this Contract, whether such operations be by himself or by any subcontractor ot by
anyone directly or indirectly employed by either of them. The Contractor shall obtain
insurance for this purpose which shall insure the interests of the Village Engineer, and
Private Property Owners as the same may appear, and shall file with the Village and
Engineer certificates of such insurance.




The Contractor shall protect the Village and Private Property Owners property and
adjacent property from injury or loss resulting from his operations. Objects sustaining
such damage shall be replaced to the satisfaction of the Owner and Engineer; the cost of
such repairs shall be borne by the Contractor.

4. Contractor’s Responsibility for Utility Property and

Services

The Contractor shall contact all utility companies (J.U.L.LE) for exact locations of all
underground utilities, The Village bears no responsibility for damage done to existing
utilities during construction. Protection of utilities, and repairs are to be made to the
satisfaction of the utility owner.

5. Job Site Safety

Caution shall be exercised by the Contractor at all times for the protection of persons and
property. Any and all safety regulations and other provisions of applicable Federal, State,
and local laws and building and construction codes shall be observed.

The Plans do not include standards or guidelines for construction safety. The Contractor
shall be responsible for the adequacy and safety of all construction methods and the safe
prosecution of the work, including but not limited to forms, falsework, scaffolding, trench
rotection, protective barriers, protective rails, and warning lights. It is expressly
stipulated that any examination and/or approval by the Engineer of the Coniractor’s plans
for such items as well as for any oiher items needed for the prosecuiion of the work will
cover only general conformance with the design concept of the project and general
compliance with the information given in the Contract Documents and such examination
and/or approval by the Engineer shall not relieve the Contractor from full and complete
responsibility for safe prosecution of the work at all times and for obtaining satisfactory
results.

Nothing in the foregoing paragraphs shall be construed as relieving the Contractor from
full responsibility for the safe prosecution of the work at all times. In the even the
Engineer or his representatives are held by a court or administrative body to be liable for
personal injuries or damages to property atising from deficiencies in job-sit safety, the
Contractor shall promptly indemnify and hold then harmless therefrom, and assume all
their legal fees, judgements, damages, and all other costs arising out of such findings.

6. Prosecutions of the Work

The Contractor shall notify the Public Works Department, Engineering Division at least
72 hours before beginning work, telephone number (847) 918-3591.

7. Working Days

Except for such work as may be required to properly maintain lights and barticades, no
work will be permitted on Sundays or legal holidays without specific permission of the
Village. No work will be permitted between the hours of 7:00 p.m. and 7:00 a.m. Per
Village ordinance, working hours for Saturdays is 8:30 a.m. to 5:00 p.m.




INSURANCE COVERAGES: All insurance policies shall be issued from insurance companies holding at
least an “A” or better rating as rated by A.M. Best Company.

A,

Worker’s Compensation and Employer’s Liability with limits not less than:
(1) Worker’s Compensation: Statutery,
) Employer’s Liability:
$1,000,000 injury-per occurrence _
Such insurance shall evidence that coverage applies in the State of iilinois.

WMM_MLM with limits for vehicles owned, non-owned or rented not
less than:
(1) Bodily Injury/Property Damage
Combined Single Limit: $1,000,000 per accident
All employees shall be included as insured’s.

Comprehensive General Liability with coverage written on an “aecurrence” as is and with limits
no less than:

(1) Each Occurrence: $ 1,000,000 General Aggregate: $2,000,0006
(2) Products and completed operations
General Aggregate: $2,000,000

Coverage’s shall include:

- Premises/Operations

- Independent Contractors

- Personal Injury (with Employment Exclusion deleted)

- Broad Form Property Damage Endorsement

- Blanket Contractual Liability (must expressly cover the indemnity provisions of this
Contract})

Umbrella Poljcy. The required coverage’s may be in any combination of primary, excess, and
umbrella policies. Any excess of umbrella policy must provide excess coverage over underlying
insurance on a following-form basis such that when any foss covered by the primary policy
exceeds the limits under the primary policy, the excess or umbrella policy becomes effective to
cover such loss. This policy should apply to the Commercial General Liability and Motor Vehicle

Coverage. Minimum amount $5,000,000 in combination.

Village of Vernon Hills shall be named as an Additional Tnsured on the Comprehensive General
Liability, Comprehensive Motor Vehicle Liability and Urabrella/Excess Policies.

When required from your insurance company, an endorsement naming the Village an additional
insured must be submitted with the Certificate of Insurance




Supplemental Conditions
The Contractor’s attention is directed to the following:
1. Permits

The Contractor shall at his own expense obtain all other licenses, etc. as may be required
for the execution of this work, give all necessary notices, pay all fees required, and
comply with all laws, ordinances, rules, and regulations relating to the work and to the
preservation of public health and safety. No building permit is required.

2. Inspection

All inspection work will be by the Village of Vernon Hills Engineering Division.
Inspections are to be scheduled by calling (847) 918-3591, a minimum of 24 hours prior
notification is required.

3. Project Supervision

The Contractor shall designate an employee as Project Supervisor. The Project
Supervisor shall be fluent in the use of the English language, who has full authority to act
for the Contractor and is able to receive and execute orders from the Engineer. Also be
required to assume the responsibility for general supervision of the Contractor’s and
subcontractor’s operations. The Project Supervisor and the Engineer employed by the
Village shall work together to properly control and complete the work as provided in the
plans and specifications for the proposed improvement. The Engineer shall be provided
48 hours notice of all work items requiring layout or observation.

4. Traffic Control

The Coniractor shall obtain, erect, maintain, and remove all signs, barricades, flagmen,
and other traffic signal devices as may be necessary for the purpose of regulating,
warning, or guiding traffic. Placement and maintenance of all traffic control devices
shall be as directed by the Village and in accordance with the applicable parts of Article
107.14 of the Standard Specifications and the Illinois Manual on Uniform Traffic Control
Devices for Streets and Highways. All traffic protection will be considered incidental to
the cost of the Contract and will not be paid for separately.

5. Disposal of Surplus Excavated Material

Surplus excavated material not needed for backfill shall be promptly removed from the
site to locations provided by the Contractor subject to the approval of the Engineer. The
cost of removal and disposal of surplus excavated matetials will be included in the unit
prices bid and no additional payment will be allowed.

6. Overnight Protection of Trenches

All trenches or holes shall be backfilled, covered with steel plates, or surrounded with
snow fence and marked with barricades and operating warning lights, at the close of work
each day. Trenches or holes on private property shall be backfilled.




7. Notification of the Commencement of the Work

The Contractor shall notify the Village Engineering Department at least 72 hours before
beginning work, telephone (847) 918-3591.

8. Pre-construction Conference

A pre-construction conference will be held at 11:00 a.m,, Thursday, August 30, 2018 at
the Vernon Hills Public Works Department, 490 Greenleaf Drive, Vernon Hills. At this
time, the contractor will be given the itemized list of repairs to be completed in this
contract. The Contractor shall provide a list of the intended source of materials and the
intended list of subcontractors to be used with respect to the subject project.

9. Measurement and Payment

Partial payment will be made upon certification by the Engineer to the Village that said
payment is due for work properly completed in accordance with the terms of the contract.
It will be then Contractor’s responsibility to furnish Waivers of Lien and Contractor’s
Affidavits with partial payment estimates. The following will be required:

A. Contractor’s “Waiver of Lien to Date” to be
furnished with each payment estimale.

B. Contractor’s “Affidavit” for subcontractors
and/or suppliers to be filed with second request,
covering previous payment estimate. Then with
all subsequent payment estimates.

Application for payment shall be for ninety percent of the work incorporated into the
project with the remaining ten percent to be withheld until final completion of any
punchlist work and turf has been established in all restoration areas.

10. Taxes

The Tilinois Occupational Retail Sales Tax does not apply to this project, as the Village of
Vernon Hills is a tax exempt organization. The expense of such a tax shall not be
included in any bids submitted.

11. Debris Removal

Materials resulting from routing shall be blown to the curb and gutter by the Contractor
and shall be included in the cost for CRACK ROUTING AND SEALING and will not be
paid for separately. Any materials blown from the street into driveway aprons or grass
parkways shall be blown back into the street immediately. The Village shall provide
street sweeping services on all sealed streets.

12. Delivery and Storage of Sealant Material

The Contractor shall deliver the contract limit of crack sealing material to the Village’s
Public Works yard at 490 Greenleaf Drive prior to the commencement of work so that an
inventory of said material can be made. At the end of each work day, or before the
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commencement of the next work day, Contractor shall return empty sealant containers to
the Village and collect an inventory of sealant for use during the upcoming day.

13.Changes and Delays

Changes. Owner shall have the right, by written order executed by Owner, to make
changes in the Contract, the Work, the Work Site, and the Contract Time (“Change
Order”). If any Change Order causes an increase ot decrease in the amount of Work, and
equitable adjustment in the Contract Price or Contract Time shall be made. No claims for
equitable adjustments in the Contract Price or Contract Time shall be made or allowed
unless embodied in a Change Order. All claims by Contractor for an equitable
adjustment in either the Contract Price or the Contract Time shail be made within two
business days following receipt of such Change Order, and shall, if not make prior to
such time, be conclusively deemed to have been waived. No decrease in the amount of
the Work caused by any Change Order shall entitle Contractor to make any claim for
damages, anticipated profits, or other compensation.

Delays.

A. Extensions for Unavoidable Delays. For any delay that may result from causes that
could not be avoided or controlled by Contractor, Contractor shall, upon timely written
application, be entitled to issuance of a Change Order providing for an extension of the
Contract Time for a period of time equal to the delay resulting from such unavoidable
cause.

B. No Compensation for Delays. No payment, damages, or adjustment of any kind,
other than the extension of the Contract Time provided in Subsection A above, shall be
made 1o, or claimed by, Contractor because of hindrances or delays from any cause in the
commencement, prosecution, or completion of the Work, whether caused by the Owner
or any other party and whether avoidable or unavoidable.

14. Contractor’s Responsibility for Defective Work

Dispute Resolution Procedure.
A Notice of Disputes and Objections. If Contractor disputes or Objects to any

requirement, direction, instruction, interpretation, determination, or decision of Owner,
Contractor may notify Owner in writing of its dispute or objection and of the amount of
any equitable adjustment to the Contract Price or Contract Time to which Contractor
claims it will be entitled as a result thereof; provided, however, that Conitractor shall,
nevertheless, proceed without delay to perform the Work as required directed, instructed,
interpreted, determined, or decided by Owner, without regard to such dispute or
objection. Unless Contractor so notifies Owner within two business days after receipt of
such requirement, direction, instruction, interpretation, determination, or decision,
Contractor sha!l be conclusively deemed to have waived all such disputes or objections
and all claims based thereon.

B. Negotiation of Disputes and Objections. To avoid and settle without litigation any
such dispute or objection, Owner and Contractor agree to engage in good faith
negotiations. Within three business days after Owner’s receipt of Contractor’s written
notice of dispute or objection, a conference between Owner and Contractor shall be held
to resolve the dispute. Within three business days after the end of the conference, Owner
shall render its final decision, in writing, to the Contractor. If the Contractor objects the
final decision of the owner, then it shall, within three business days, give the Owner
notice thereof and, in such notice, shall state its final demand for settlement of the
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dispute. Unless Contractor so notifies the Owner, Contractor shall be conclusively
deemed (1) to have agreed to and accepted Owner’s final decision and (2) to have waived
all claims based on such final decision.

Contractor’s Remedies. If Owner fails or refuses to satisfy a final demand made by
Contractor pursuant to the Dispute Resolution Procedure subsections of this Contract, or
to otherwise resolve the dispute which is the subject of such demand to the satisfaction of
Contractor, within ten days following receipt of such demand, then Contractor shall be
entitled to pursue such remedies, not inconsistent with the provisions of this Contract, as
it may have in law or equity.

Owner’s Remedies. If it should appear at any time prior to Final Payment that Contractor
has failed or refused to prosecute, or has delayed in the prosecution of, the Work with
diligence at a rate that assures completion of the Work in full compliance with the
requirements of this Contract on or before the Completion Date, or has aftempted to
assign this Contract or Contractor’s rights under this Contract, either in while or in part,
or has falsely made any representation or warranty in this Contract, or has otherwise
failed, refused, or delayed to perform or satisfy any other requitement of this Contract or
has failed to pay its debts as they come due (“Event of Default”), and has failed to cure
any such Event of Default within five business days after the Contractor’s receipt of
written notice of such Event of Default, then the Owner shall have the right, at its election
and without prejudice to any other remedies provided by law or equity, to pursue any one
or more of the following remedies:

1. Owner may require Contractor, within such reasonable time as may be fixed by
Owner, to complete or correct all or any part of the Work that is defective,
damaged, flawed, unsuitable, nonconforming, or incomplete; to remove from the
Work Site such Work; to accelerate all or any part of the Work; and to take any or
all other action necessary to bring Contractor and the Work into compliance with
this Contract.

2. Owner may perform or have performed all Work necessary for the accomplishment
of the results stated in Paragraph 1 above and withhold or recover from Contractor
all the cost and expense, including attorneys’ fees and administralive costs, incurred
by Owner in connection therewith.

3. Owner may accept the defective, damaged, flawed, unsuitable, nonconforming,
incomplete, or dilatory Work or part thereof and make an equitable reduction in the
Contract Price.

4. Owner may terminate this Contract without liability for further payment of
amounts due or to become due under this Contract.

5. Owner may withhold from any Progress Payment or Final Payment, whether or not
previously approved, or may recover from Contractor, any and all costs, including
attorneys’ fees and administrative expenses, incurred by Owner as the result of any
Event of Default or as a result of actions taken by Owner in response to any Event
of Default.
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SPECIAL PROVISIONS

The following Special Provisions supplement the “Standard Specifications for Road and
Bridge Construction”, adopted April 1, 2016, the latest edition of the “Illinois Manual on
Uniform Traffic Control Devices for Streets and Highways” in effect on the date of
invitation for bids, and the “Supplemental Specifications and Recurring Special
Provisions”, adopted April 1, 2016.

CONTRACT PERIOD:

The term of the contract may be extended for additional one year periods, up to three (3)
years, if approved and accepted in writing by both the contractor and the Village of
Vernon Hills. In the event this contract is extended, the unit prices shall be adjusted each
year to the Bureau of Labor Statistics Consumers Price Index for all Urban Consumers
for the previous calendar year.

COORDINATION OF CONTRACTORS:

The Village of Vemon Hills has the responsibility to hire contractors who aie
knowledgeable of the applicable requirements of the JLR40 and ILR1Q permits. To
provide education for all contractors responsible for municipal green infrastructures and
ensure they are aware of good housckeeping/pollution prevention practices. The current
ILR10 may be found on the Village website, Engineering Department, NPDES Report.
The current ILR40 may be found on the Village website, Engineering Department,
Vernon Hills SMPP.

DESCRIPTION OF WORK:

This work shall consist of routing, cleaning, and sealing transverse and longitudinal
reflected cracks in existing hot-mix asphalt (HMA) pavement and all other incidental
work necessary to complete this improvement according to the Standard Specifications
and Special Provisions for this improvement.

CRACK SEALING HOT-MIX ASPHALT PAVEMENT:

This work shall consist of routing, cleaning, and sealing transverse and fongitudinal
reflected cracks in existing hot-mix asphalt (HMA) pavement and be completed in
accordance with the [Hinois Department of Transportation, Section 451 of the “Standard
Specification for Road and Bridge Construction”, adopted April 1, 2016. The sealant
shall be allowed to cure before opening to traffic. Alternate methods of cure shall be
approved by the Engineer.

This work will be paid for at the contract unit price per pound for CRACK ROUTING
AND FILLING.
13
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Proposal Form
NOTE TO BIDDERS:

PLEASE USE THIS PROPOSAL FORM INCLUDED IN THE BOUND VOLUME OF
THE CONSTRUCTION SPECIFICATION FOR PREPARATION OF YOUR BID.
THE ENTIRE BOUND CONSTRUCTION SPECIFICATIONS WITH THE
COMPLETED PROPOSAL FORM SHALL BE SUBMITTED WITH THE BID.

TO: VILLAGE CLERK
VILLAGE OF VERNON HILLS
290 EVERGREEN DRIVE
VERNON HILLS, IL 60061

PROJECT; 2018 Crack Sealing Program

The undersigned Bidder submits herewith a Proposal Guaranty in the amount of
$ in accordance with the terms set forth in the special

Provisions.

The undersigned Bidder, having examined the site of the work and determined the scope
of the Plans, Specifications, and Special Provisions for the above named project, hereby
proposes to provide the required labor, services, and equipment to perform the work as
described in said documents, including Addenda No.’s , and to
do all the work at the following schedule of unit prices:

Ttem Estimated Unit

No. Items Unit Quantity Price Cost
1. Crack Routing and Filling LB 25,600 $1.17

TOTAL 2018 Crack Sealing Program $

14




The undersigned Bidder proposes to complete the work on or before the date specified in the
instruction to bidders. The undersigned Bidder certifies that this Proposal is made in good faith,
without collusion or connection with any other person or persons ofi the Work.

The undersigned Bidder certifies that this Proposal is made in conformity with the Plans,
Specifications, and Special Provisions and agrees that, in the event of any discrepancies or
differences between any conditions of his proposal and said documents furnished by the Village,
and provisions of the latter shall prevail.

The foregoing quantities and totals are approximate, being inserted herein for the purpose of
establishing the face amount of the Contract, and the payment of work will only be made on the
basis of actual quantities of work completed as provided in the Contract Documents.

il Sollaws

(Print Name)

PREE Dmsl

(Title)

Yetiod Pteng i Maindenance

(Company)

BB Seecns Rd

(Address)

DesPlaunes, L L (ool

Cityy ' @p

oyl LI~ G034

(Telephone)

Signature: L%%% Date: | -4 2018

State of T County of COO/C-

Signed or attested before me on this Zﬁ day of ‘me 0%/(\

2018, by

Lorpa Sz

(Ci;?ne of Person)
QD=L

(Sighdture of Notary Public)(/

OBFAIL SEAL
LORNA G SCHOLZ
Notary Public- State of lllinois
' My Commission Expires Jan: 8, 2020

Partnerships: Furnish full name of all partners.

/
/
/
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s CONTRACT

THIS AGGREEMENT, made and entered into this [gq#\day, of XKQ party of the
first part, hereinafter referred to as “the Village,” and Dot ?H‘VPM\J” Mparty of the
second part, hereinafter referred to as “the Contractor.”

WITNESSETH:

THAT WHEREAS the Village has heretofore caused to be prepared certain Plans,
Specifications, Special Provisions, and Proposal Form for:

2018 Crack Sealing Program

under the terms and conditions therein fully stated and set forth, and WHEREAS said
Plans, Specifications, Special Provisions, and Proposal Form accurately and fully
describe the terms and conditions upon which the Contractor offers to furnish all labor,
materials, and equipment and to perform the work specified.

NOW, THEREFORE, IT IS AGREED:

1. That the Village hereby accepts the Proposal of the
Coniractor for the work and for the unit price
listed therein.

2. That this Contract consists of the following
components which are made a part of this agreement
and Contract as fully and absolutely as if they
were set out in detail in this Contract:

A. Plans prepared by the VILLAGE OF VERNON HILLS

ENGINEERING DEPARTMENT datedJanuary 22, 2018.

B. Addenda Numbers

C. Illinois Department of Transportation’s
“Standards Specifications for Road and Bridge
Construction,” adopted April 1, 2016, and
“Supplemental Specifications and Recurring
Special Provisions,” adopted April 1, 2016
D. Notice to Bidders

E. Instructions to Bidders.

F. General Requirements

G. Supplemental Conditions

H. Special Provisions

I. Contractor’s Proposal
16




J. This Instrument
K. Hold Harmless Agreement
L. Performance and Payment Bond

M. Performance Reference Form

3. That payments are to be made to the Contractor in
accordance with and subject to the provisions
embodied in the documents made part of the
Contract.

4, That this Contract is executed in four copies.

IN WITNESS WHEREOF, the parties hereto have hereunto set their hands and seals that
date first written above.

VILLAGE O} VERNON HILLS

ATTEST:

Wz,

David H. Browh, Director of Public Works Job ‘

SEAL
ATTEST: CONTRACTOR
v v : hd 1 ‘{CIV v (= jl\/
E Secretary President
SEAL

17



INDEMNIFICATION CLAUSE

?M’[’)Mxp M P/)WL éu&l;\,& . shall indemnify and hold harmless the Village, and

Private Property Owners, and its agents and employees from and against all claims for
personal injury and property damage, including claims against the Village, its agents or
servants, and all losses or expenses, including all litigation expenses and attorney’s fees
that may be incurred by the Village in defending such claims, rising out of or resulting
from the exercise of the Contract and caused in whole or in part by a willful or negligent
act or omission of | . , or anyone directly or indirectly
employed by ~\ et R A ['H{)[Mer anyone for whose acts any of them may be
liable. The indemnification obligation under this paragraph shall not be limited in any
way by any limitation on the amount or type of damages, compensation or benefits
payable by or for under Workers’ Compensation Acts,
Disability Acts, ot other Employee Benefit Acts.

Pt Dnenaat Haunkenan®

WM\J
(Igres' ent — Signed) T
Attest: A&( ]&E/"—‘

" (Secretary — Signed)

SEAL

The entire bound volume of the construction specifications with the completed proposal
Form and the Proposal Guaranty shall be included in the envelope.

18




: PERFORMANCE AND PAYMENT BOND

KNOW ALL MEN BY THESE PRESENT THAT

Principal, hereinafter called the Contractor, and as Surety,
hereinafter called the Surety, are held and firmly bound into the Village of Vernon Hills,
Illinois, as obligee, hereinafter called the Village, in the amount of the Contractor and
Surety bind themselves, their heir, executors, administrator, successors, and assigns,
jointly and severely, firmly by these presents.

WHERFEAS, the Contractor has by written agreement dated the Village for:
2018 Crack Sealing Program

In accordance with Plans, Specifications, and Special Provisicns prepared by the Village
of Vernon Hills, which Contract is by reference made a part hereof, and is hereinafter
referred to as the Contract.

NOW, THEREFORE, THE CONDITIONS OF THESE OBLIGATIONS are such that, if
the Contractor shall promptly and faithfully perform said Contract, then the obligation of
his bond shal! be nuil and void, otherwise it shall remain in full force and efiect.

A. The Surety hereby waives notice of any
alternation of extension of time made by the
Village.

B. Whenever the Contractor shall be, and is declared

by the Village to be, in default under Contract,
the Village having performed in the Viliage’s
obligations thereunder, the Surety may promptly
remedy the default or shall promptly:

1. Complete the Contract in accordance with its
terms and conditions or

2. Obtain a bid or bids for submission to the
Village for completing the Contract on
accordance with iis terms and conditions,
and upon determination by the Village and
Surety of the lowest responsible bidder,
arrange for a Contract between such bidder
and Village and make available as work
progresses (even though there shall be a
default or a succession of defaults under
the Contract of Contracts of completion
arranged under this paragraph) sufficient
funds to pay the cost of completion less
that balance of the Contract Price. The
terms “balance of Contract Price” as used in
this paragraph, shall mean the total amount
payable by the Village to the Contractor
under the Contract and any amendments

19




thereto, less the amount previously paid by
the Village to the Contractor. Itis the
intention of this undertaking that the total
cost and expenditure by the Village shall
not exceed the Contract Price.

C. No right of action shall accrue to or for the use
of any person or corporation other that the
Village named herein or the heirs, executors,
administrators, or successors of the Village.

IT IS A FURTHER CONDITION OF THIS OBLIGATION that the Contractor
and Surety shall pay to all persons, firms, or corporations having contracts directly with
the Contractor or with Subcontractors all just claims due to them for labor performed or
materials furnished in the performance of the Contract on account of which this bond is
given.

SIGNED AND SEALED THIS _ DAY OF 2018,
IN THE PRESENCE OF: . B
(Principal)
Witness
(Title)
(Surety)
Witness
(Title)
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Certification of Substance Abuse Prevention Program

This certifies that /‘POI’H?JD’FPW[M w M@h’(’, (company name) has a written Substance

Abuse Prevention Program, in compliance with the Prevailing Wage Act.

7yt

Authorfzédi§ignature
ez et

Title

Dokt Ptenot landenance

Company

[-24. 201 %

Date

Certification of Coordination of Contractors

This certifies that ?MI O+D{4’VP VLM;{' MP f/?‘(f Mé@%)’ name) is knowledgeable of the

applicable requirements of the 1LR40 and ILR10 permits, Also, has reviewed and understands all
Stormwater Best Practices as listed on the Lake County Stormwater Management Commission website.

pM,.

Authonz;!d Sﬁg{a‘aftm e

TREnt
“Rtoot Wﬂerwu? Uacsde nar co

Company

Title

| -2G - )0L8

Date
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VILLAGE OF VERNON HILLS

ORDINANCE NO. 2017-079

AN ORDINANCE ASCERTAINING PREVAILING WAGE

THE 6th DAY OF JUNE 2017

Published in pamphlet form by the Authority of the
President and Board of Trustees of the Village of
Vernon Hills, Lake County, Illinois, this 7th day of
June, 2017




STATE OF ILLINOIS)

COUNTY OF LAKE )

CERTIFICATE

i, JOHN M. KALMAR, CERTIFY THAT I AM THE DULY APPOINTED AND ACTING
VILLAGE CLERK OF THE VILLAGE OF VERNON HILLS, LAKE COUNTY, ILLINOIS, 1

FURTHER CERTIFY THAT ON JUNE 6, 2017, THE CORPORATE AUTHORITIES OF
SUCH MUNICIPALITY PASSED AND APPROVED ORDINANCE NO 2017-079 — AN
ORDINANCE ASCERTAINING PREVAILING WAGE WHICH PROVIDED BY IT8 TERMS

THAT IT SHOULD BE PUBLISHED IN PAMPHLET FORM.

CE NO. 2017-07%, INCLUDING THE ORDINANCE AND

THE PAMPHLET FOR ORDINAN
SUCH ORDINANCE

A COVER SHEET THEREOF, WAS PREPARED, AND A COPRY GF S
WAS POSTED IN THE VILLAGE HALL, COMMENCING JUNE 7, 2017 AND
CONTINUING FOR AT LEAST TEN DAYS THEREAFTER. COPIES OF SUCH
ORDINANCE WERE ALSO AVAILABLE FOR PUBLIC INSPECTION UPON REQUESTIN

THE OFFICE OF THE VILLAGE CLERK.

DATED IN VERNON HILLS, ILLINOIS, THIS 7th DAY OF JUNE 2017

o

JOHN M. KALMAR, VILLAGE CLERK

wvitidiiyg
YJER Né:;fa,,

8
g s ,
SEAL @ RORATE T

et e




AFFIDAVIT OF SERVICE

AFFIDAVIT OF SERVICE
STATE OF ILLINOIS)

COUNTY OF LAKE }

1, JOHN M. KALMAR, BEING FIRST DULY APPOINTED, DEPOSES AND SAYS ON
OATH THAT AS VILLAGE CLERK OF THE VILLAGE OF VERNON HILLS, HE DID
CAUSE THE FOREGOING CERTIFICATE FOR ORDINANCE 9017079, AN ORDINANCE
ASCERTAINING PREVAILING WAGE TO BE POSTED IN THE VILLAGE HALL AS
REQUIRED BY LAW FROM JUNE 7,2017 TO JUNE 19, 2017,

JOIN M. KALMAR, YILLAGE CLERK

SUBSCRIBED AND SWORN TO. BEFORE
THIS 7th DAY OF JUNE 2017 '

S Deloion

Ndthiy Public

LYNN DBANDA g
NOTARY pUBLIC, STATE ORILLINOIS

MY COMMISSION XPIR 09!712019 _




" ORDINANCE 2017-079

AN ORDINANCE ASCERTAINING
PREVAILING WAGES

WHEREAS, the State of Illinois has enacted "An Act regulating wages of laborers,
mechanics and other workers employed in any public works by the State, County, City or any
public body or any political subdivision or by anyone under contract for public works,” approved
June 26, 1941, as amended, (820 [LCS 130/1 et seq. as amended by Public Acts, 86-799 and 86-
693); and

WHEREAS, the aforesaid Act required that the President and Board of Trustecs of the
Village of Vernon Hills investigate and ascertain the prevailing rate of wages as defined in said

Act for laborers, mechanics and other workers in the tecality of suid Village of Vernon Hills
employed in performing construction of public wotks, for said Village of Vernon Hills,

NOW, THEREFORE, BE T GRDAINED, by the President and Board of Trustees of
the Village of Vernon Hills:

SECTION 1: To the extent and as required by "An Act regulating wages of leborers,
mechanics and other workers employed in any public warks by State, County, City or any public
bady ot any political subdivision or by anyone under coniract for public works" approved June
26, 1941, as amended, the general prevailing rate of wages in this locality for laboters,
mechanics and other workers engaged in construction of public works coming under the
jurisdiction of the Village of Vernon Hills, is hereby ascertained fo be the same as the current
prevailing rate of wages for construciion work in Lake County as determined by the Department
of Labor of the State of Illinois as of June, of the current yeat, & copy of that determination heing
attached hereto as Exhibit “A” and incorporated herein by reference. A required by said Act,
any and all revisions of the prevailing rates of wages by the Department of Labor of the State of
{llinois shall supersede the Department's June determination and apply to any and all public
works construction undertaken by the President and Board of Trustees of the Village of Vernon
Hills. The definition of any terms appearing in this resolution which are also used in aforesaid

Act shall be the same as in said Act.

SECTION 2: Nothing herein contained shall be construed to apply said general
prevailing rate of wages as herein ascettained to any work or employment except public works
construction of the President and Boatd of Trustees of the Village of Vernon Hills fo the extent
required by the aforesaid Act.

CECTION 3: The Village Clerk shall publicly post or keep available for inspection by
any interested party "o the main office of this Village this determination or any revisions of such
prevailing rate of wage. A ¢opy of this determination or of the current revised determination of
prevailing rate of wages then in effect shall be attached to all contract specifications.
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Page 2
' Ordinance 2017079

SECTION 4: The Village Cleik shall mail ‘a"'c_qlllny of this determination to any employer,

and to any association of employers and to any petson or association of the employees who have

filed their names and addresses, requesting copies of any determination stating the particular

rates and the particular class of workers whose wages will bé affected by such rates.

SECTION 5; The Village Clerk shall prompily file a ceitified capy of this Ordinance
with both the Secretary of State Tndex Division and the Depaitment of Labor of the State of
[Hlinois. _

SECTION 6; The Village Clerk shall cause to be published in a newspaper of genetal
circulation within the area a copy of the Ordinance, and such publication shall consiitute notice
thiat the determination is effective and that this is the determination of thig public body,

SECTION 7. 'ORDI{\EANQENUMBER,; This ordinance shall be known s Ordinance
Number 2017-079. o A |

Dated this 6 day of June 2017
Adopted by roll call vate as follows:
AYES: 4 - Schultz, Plarquaidt , Koch; _Opip.enh_eil'n

NAYS: 0 ~ None
bda /

ABSENT AND NOT VOTING; 2 - Takaoka,
koL Byme [

Village President
PASSED: 6/6/2017
APPROVED: 6/6/2017 i,
ATTEST: 6/6/2017 @“‘% qﬁ\‘?:ﬂ{\fdgr,,’
Sy
Sarf QRORATE %2
=i O PR
= é% E i &A § B3
I U 7 — =2y @AY F
John M. Kalmar ’?:,;7 %V ,; g
Village Clerk sy I,0\ N
LLINY &
ﬂfl”“ :—-u\‘ u_‘\\\\
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